Request for Qualifications (Architect / Engineer)

State of Ohio Standard Forms and Documents

Administration of Project: Local Higher Education

Project Name	TL Chemistry Lab Upgrades	Response Deadline	01/26/2022 12:00PM local time
Project Location	Columbus Campus-The Center for Tech. & Learning	Project Number	CTI-210016 Eric McMillon- Project Manager-
City / County	Columbus / Franklin	Project Manager	614-374-6690
Owner	Columbus State Community College	Contracting Authority	Local Higher Education
Delivery Method	General Contracting	Prevailing Wages	State
No. of paper copies requested (stapled, not bound)0		No. of electronic copies requested (PDF)	

Submit the requested number of *Statements of Qualifications* (Form F110-330) directly to Eric McMillon at emcmillo@cscc.edu. See Section J of this RFQ for additional submittal instructions.

Submit all questions regarding this RFQ in writing to Eric McMillon at emcmillo@cscc.edu with the project number included in the subject line (no phone calls please). Questions will be answered and posted to the Opportunities page on the OFCC website at http://ofcc.ohio.gov on a regular basis until one week before the response deadline. The name of the party submitting a question will not be included on the Q&A document.

Project Overview

A. Project Description

Columbus State Community College is critically important to the economic vitality of Central Ohio, preparing more than 45,000 students each year for in-demand jobs while meeting growing and evolving regional employment needs. Columbus State is the region's most affordable higher education provider and is committed to accessibility, equity, diversity, and inclusion.

Columbus State's commitment to advancing student success and closing equity gaps has consistently earned the College national recognition over the past several years. In 2019, the College received the Leah Meyer Austin Award, the highest honor bestowed by the national community college advancement network Achieving the Dream (ATD), in recognition of more than doubling graduation rates from 2010-2017 and significantly closing the achievement gap for African-American and low-income students. The College first became an ATD Leader College in 2015 based on its commitment to accelerating student success, and became an ATD Leader College of Distinction in 2020 in recognition of minority student performance improvement. As a national leader, Columbus State is the only community college in the nation to earn ATD Leader College status, develop next-generation academic and career pathways as part of the American Association of Community Colleges (AACC) Guided Pathways, and to be entrusted with developing a new credentialing model through the AACC Right Signals Initiative.

The College has leveraged public/private partnerships and careful use of limited State funding to maintain its infrastructure and is poised to pursue an ambitious capital construction plan. Successful partners in this plan will share the mission and values of the College and will demonstrate commitment and capacity to helping Columbus State:

- Advance priority student success objectives
- Deliver innovative and thoughtful programs and services
- Advance equity and inclusion work
- Promote institutional fiscal health
- Leverage previous work and existing resources
- Engage partners in meaningful ways
- Strengthen the College's reputation for community impact

TL Chemistry Lab Upgrades- The Center for Technology & Learning:

The TL or Center for Technology & Learning was commissioned for the college in 2002 and was originally a state funded new building called Academic Center "C". The Science labs have performed well over the last 19 years but recent course requirements and enrollment numbers have caused the need to update chemistry labs and prep rooms. The three spaces involved are Organic Chemistry labs 349, 351 prep room, and 352 chemical storage room.

The renovation is to add a few fume hoods in 349 to handle the larger class sizes. The two supporting rooms 351 Prep Room and 352 Chemical Storage room will also have refresh requirements that support both Chemistry Labs (349 and another adjacent to 351 not in this project). There is also a need to remove and update laboratory casework in 349 to change out base cabinets that support existing fume hoods. The removal of existing fume hoods and reinstallation (349), will allow for this to take place. The MEP upgrades will consist of updating the exhaust fan system for the added new fume hoods, exhaust controls, misc. added electric circuitry, plumbing upgrades for Air, Gas and fume hood cup sinks. The design for plumbing disconnection and reconnection. The MEP upgrades will also consist of an alternate look at upgrading the ceiling lightning.

The other Architectural upgrades will include a refresh painting, possible new ceiling pads and updated sliding white boards. There will also be an upgrade in misc. lab equipment in each lab as well as new locking cylinders for ALL lab casework, existing and new.

The AV equipment will also be upgraded but be designed directly by CSCC-AV Department on current standard upgrades.

B. Scope of Services

The scope of services for the design professional will include the preparation of drawings and specifications suitable for bidding the projects under General Contracting guidelines established by OFCC, the College and industry standards.

For projects advertised with an appropriately developed Program of Requirements ("POR"), upon award of the Agreement, commence with Design. For projects without such a POR, upon award of the Agreement, commence by developing the Program of Requirements.

The selected A/E, as a portion of its required Scope of Services and prior to submitting its proposals, will discuss and clarify with the Owner and/or the Contracting Authority, the cost breakdown of the Architect/Engineer Agreement detailed cost components to address the Owner's project requirements. Participate in the Encouraging Growth, Diversity & Equity (EDGE) Program as required by statute and the Agreement.

As required by the Agreement, and as properly authorized, provide the following categories of services: Program Verification, Schematic Design, Design Development, Construction Document Preparation, Bid and Award Support, Conformed Documents, Construction Administration, Post-Construction, and Additional Services of all types.

Refer to the Ohio Facilities Construction Manual for additional information about the type and extent of services required for each. A copy of the standard Agreement can be obtained at the OFCC website at https://ofcc.ohio.gov.

During the construction period, provide not less than 4 hours (excluding travel time) on-site construction administration services each week, including (1) attendance at progress meetings, (2) a written field report of each site visit, (3) on-site representation comprised of the A/E and its consultant staff involved in the primary design of the project, all having relevant and appropriate types of construction administration experience.

The scope of services shall include detailed exterior envelope restoration design. Special Flashing conditions and masonry repairs. Water infiltration investigation and documentation for renovation. Special attention also be given to exterior entry systems with card access control and security panel systems.

For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form F110-330), below is a list of relevant scope of work requirements for this RFQ:

- Chemistry Labs Projects
 Renovation of Laboratory Buildings
 MEP Projects of Laboratory buildings
 Laboratory Exhaust System Design Projects
- 5. State of Ohio and Higher Education Projects

Request for Qualifications (Architect / Engineer)

State of Ohio Standard Forms and Documents

C. Estimated Budget / Funding		D.	Anticipated Schedule		
State Funding:	\$1,000,000.00		Professional Services Start:	04 / 22	
Other Funding:	\$0.000		Construction Notice to Proceed:	06 / 22	
Construction Cost:	\$850,000.00		Substantial Completion of all Work:	09 / 22	
Total Project Cost:	\$1,000,000.00		Professional Services Completed:	11 / 22	_
E. Estimated Basic Fee Range (see note below)		F.	EDGE Participation Goal		
	8% to 10%	Pe	rcent of initial Total A/E Fee:	5.0%	

NOTE: **Basic Services** include: (1) Program Verification, (2) Schematic Design, (3) Design Development, (4) Construction Documents, (5) Bidding and Award OR GMP Proposal and Amendment (as applicable), (6) Construction Administration, and (7) Closeout services. The **Basic Fee** includes all professional design services and consultant services necessary for proper completion of the Basic Services, including validation of existing conditions (but not subsurface or hidden conditions) and preparation of cost estimates and design schedules for the project. The **Estimated Basic Fee Range** is calculated as a percentage of the **Estimated Budget for Construction Cost** above, including the Owner's contingency. **The Basic Fee excludes any Additional Services required for the project.**

G. Basic Service F	Providers Required (see note below)	н.	Additional Service Providers Required
Lead A/E Discipline:	Architecture	_	Hazardous Material Testing
Secondary	Mechanical-Electrical-Plumbing Eng.	_	
Disciplines:	Select Secondary Discipline	_	
	Select Secondary Discipline	_	
	Select Secondary Discipline		·

NOTE: The lead A/E shall be (1) an architect registered pursuant to ORC Chapter 4703, (2) a landscape architect registered pursuant to ORC Chapter 4703, or a (3) professional engineer or (4) professional surveyor licensed pursuant to ORC Chapter 4733.

I. Evaluation Criteria for Selection

Demonstrated ability to meet Owner's programmed project vision, scope, budget, and schedule on previous projects.

- Commitment to equity, diversity and inclusion.
- Previous experience compatible with the proposed project (e.g., type, size).
- Relevant past work of prospective firm's proposed consultants.
- Past performance of prospective firm and its proposed consultants.
- Qualifications and experience of individuals directly involved with the project.
- Proposer's previous experience (numbers of projects, sizes of projects) when working with its proposed consultants.
- Specification writing credentials and experience.
- Proximity of prospective firms to the project site.
- Proposer's apparent resources and capacity to meet the needs of this project.

Interested A/E firms are required to submit the *Commitment to Participate in the EDGE Business Assistance Program* form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract with and use EDGE-certified Business Enterprise(s), as a part of the A/E's team. The *Intent to Contract and to Perform* and / or waiver request letter and *Demonstration of Good Faith Effort* form(s) with complete documentation must be attached to the A/E's Technical Proposal. Both forms can be accessed via the OFCC website at https://ofcc.ohio.gov. The *Intent to Contract and to Perform* form is again required at the Fee Proposal stage.

If the A/E firm intends to receive points for exceeding the EDGE Participation Goal, it must provide BOTH a completed *Commitment to Participate* form AND a completed *Statement of Intent to Contract and to Perform* forms signed by both parties with its *Statement of Qualifications*.

For all *Statements of Qualifications*, please identify the EDGE-certified Business Enterprises, by name, which will participate in the delivery of the proposed professional services solicited in the RFQ.

J. Submittal Instructions

Firms are required to submit the current version of *Statement of Qualifications* (Form F110-330) available via the OFCC website at https://ofcc.ohio.gov.

Request for Qualifications (Architect / Engineer) continued

Electronic submittals should be combined into <u>one</u> PDF file named with the project number listed on the RFQ and your firm's name. Use the "print" feature of Adobe Acrobat or similar software for creating a PDF rather than using a scanner. If possible, please reduce the file size of the PDF. In Acrobat, go to Advanced, then PDF Optimizer. Also, please label the CD or DVD and the sleeve with the project number and firm name if applicable.

Paper copies of the *Statement of Qualifications*, if requested, should be stapled only. Do not use special bindings or coverings of any type. Cover letters and transmittals are not necessary.

Facsimile copies of the Statement of Qualifications will not be accepted.

Architect / Engineer Selection Rating Form State of Ohio Standard Forms and Documents

Project Name	TL Chemistry Lab Upgrades	Proposer Firm	
Project Number	CTI- 210016	City, State, Zip	

than 25 miles les to 100 miles than 100 miles than 100 miles than \$100,000 000 to \$200,000 than \$200,000 than 2 professionals 0 professionals than 10 professionals than 10 professionals trience / ability of project manager to ge scope / budget / schedule / quality rience / creativity of project designer to ve owner's vision and requirements rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively coint for every 2 percent increase in resional services over the EDGE iipation goal	0 - 10 0 - 10 0 - 5 0 - 5	Max = 3	
les to 100 miles than 100 miles than \$100,000 000 to \$200,000 than \$200,000 than \$200,000 than 2 professionals 0 professionals than 10 professionals than 10 professionals rience / ability of project manager to ge scope / budget / schedule / quality rience / creativity of project designer to ve owner's vision and requirements rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively point for every 2 percent increase in resional services over the EDGE	2 0 0 1 1 2 3 3 0 - 10 0 - 5 0 - 5	Max = 3	
than 100 miles than \$100,000 000 to \$200,000 than \$200,000 than \$200,000 than 2 professionals 0 professionals than 10 professionals than 10 professionals rience / ability of project manager to ge scope / budget / schedule / quality rience / creativity of project designer to ve owner's vision and requirements rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively point for every 2 percent increase in essional services over the EDGE	0 - 10	Max = 3	
than 100 miles than \$100,000 000 to \$200,000 than \$200,000 than \$200,000 than 2 professionals 0 professionals than 10 professionals than 10 professionals rience / ability of project manager to ge scope / budget / schedule / quality rience / creativity of project designer to ve owner's vision and requirements rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively point for every 2 percent increase in essional services over the EDGE	2 1 0 1 2 3 3 0 - 10 0 - 5 0 - 5 0 - 5	Max = 3	
than \$200,000 than \$200,000 than \$200,000 than 2 professionals 0 professionals than 10 professionals than 10 professionals rience / ability of project manager to ge scope / budget / schedule / quality rience / creativity of project designer to ve owner's vision and requirements rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively point for every 2 percent increase in resional services over the EDGE	1 0 1 2 3 3 0 - 10 0 - 10 0 - 5 0 - 5	Max = 3	
than \$200,000 than \$200,000 than \$200,000 than 2 professionals 0 professionals than 10 professionals than 10 professionals rience / ability of project manager to ge scope / budget / schedule / quality rience / creativity of project designer to ve owner's vision and requirements rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively point for every 2 percent increase in resional services over the EDGE	1 0 1 2 3 3 0 - 10 0 - 10 0 - 5 0 - 5	Max = 3	
than 2 professionals 0 professionals than 10 professionals than 10 professionals rience / ability of project manager to ge scope / budget / schedule / quality rience / creativity of project designer to ve owner's vision and requirements rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively point for every 2 percent increase in resional services over the EDGE	1 2 3 3 0 - 10 0 - 10 0 - 5 0 - 5 0 - 5	Max = 3 Max = 20	
than 2 professionals 0 professionals than 10 professionals than 10 professionals rience / ability of project manager to ge scope / budget / schedule / quality rience / creativity of project designer to ve owner's vision and requirements rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively point for every 2 percent increase in resional services over the EDGE	2 3 0 - 10 0 - 10 0 - 5 0 - 5	= 3 Max = 20	
O professionals than 10 professionals rience / ability of project manager to ge scope / budget / schedule / quality rience / creativity of project designer to ve owner's vision and requirements rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively coint for every 2 percent increase in essional services over the EDGE	2 3 0 - 10 0 - 10 0 - 5 0 - 5	= 3 Max = 20	
than 10 professionals rience / ability of project manager to ge scope / budget / schedule / quality rience / creativity of project designer to we owner's vision and requirements rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively coint for every 2 percent increase in essional services over the EDGE	3 0 - 10 0 - 10 0 - 5 0 - 5	Max = 20	
rience / ability of project manager to ge scope / budget / schedule / quality rience / creativity of project designer to we owner's vision and requirements rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively coint for every 2 percent increase in sisional services over the EDGE	0 - 10 0 - 5 0 - 5	15	
ge scope / budget / schedule / quality rience / creativity of project designer to ve owner's vision and requirements rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively coint for every 2 percent increase in resional services over the EDGE	0 - 10 0 - 5 0 - 5	15	
ge scope / budget / schedule / quality rience / creativity of project designer to ve owner's vision and requirements rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively coint for every 2 percent increase in resional services over the EDGE	0 - 10 0 - 5 0 - 5	15	
rience / creativity of project designer to ve owner's vision and requirements rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively coint for every 2 percent increase in ssional services over the EDGE	0 - 5	15	
ve owner's vision and requirements rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fix and solve issues during construction rience / ability of key consultants to rience / ability of key consultants rience /	0 - 5	15	
rience / ability of technical staff to create coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively coint for every 2 percent increase in ssional services over the EDGE	0 - 5	15	
coordinated construction documents rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively coint for every 2 percent increase in assional services over the EDGE	0 - 5	15	
rience / ability of field representative to fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively point for every 2 percent increase in assignal services over the EDGE	0 -	15	
fy and solve issues during construction rience / ability of key consultants to rm effectively and collaboratively point for every 2 percent increase in assignal services over the EDGE	0 -		
rience / ability of key consultants to rm effectively and collaboratively point for every 2 percent increase in assional services over the EDGE			
m effectively and collaboratively point for every 2 percent increase in esional services over the EDGE			
m effectively and collaboratively point for every 2 percent increase in esional services over the EDGE			
point for every 2 percent increase in ssional services over the EDGE	0 -	5	
ssional services over the EDGE	0 -	5	
	0 -	יי	1
ipation goal		0-5	
the are O a second as a second	1 4 1		
than 2 sample projects	1	Max	l
sample projects	2	= 3	l
than 4 sample projects	3		<u> </u>
tered LEED v4 or v4.1 projects	1	Max	Ì
ied LEED v4 or v4.1 projects	2	= 2	
ng and knowledge	1	Max	
project experience	3	= 3	
y of responsibility / communication	0 -	2	
nstrated by table of organization	0 -	2	
performance as indicated by			
ations and letters of reference	0 -	10	1
	0 -	3	
			1
		_	ł
al construction hudget and schedule	0 -	5	ł
	0 -	1	
than 2 projects			ł
		_	1
projects	4-	J	
projects			
projects than 4 projects			
projects	Subt	otal	
8 e n	e than 2 projects 8 projects e than 8 projects ormance in completing projects within nal construction budget and schedule than 2 projects 4 projects e than 4 projects	than 2 projects 8 projects 4 - than 8 projects 7 - ormance in completing projects within nal construction budget and schedule than 2 projects 4 projects 2 -	s than 2 projects 0 - 3 8 projects 4 - 6 e than 8 projects 7 - 10 ormance in completing projects within nal construction budget and schedule 0 - 5 e than 2 projects 0 - 1 4 projects 2 - 3

** Leadership in Energy & Envi	ironmental Design administered by Green Business Certification Inc.	Subtotal	
otes:	Evaluator:		
	Name		
	Signature	Date	